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USER BRIEF: THB 20,000 ceiling / tabletop / lightweight / surface tufts / adjustable model angle.

Nominal envelope: 1640 L x460 W x~460 H mm including base and fan allowance. Table: >=1800 x600 mm.

Clear test section: 300 W x250 H x350 L mm. Nominal 1:40 clearance dummy: 230 span x170 length x70 height mm.

Baseline: 1-2 m/s survey target; 3 m/s stretch pending fan curve / pressure loss and commissioning.

No load balance, DAQ, automatic oscillation or smoke generator in baseline. Existing phone and table supplied by owner.

CAD is a coordination model: no aerodynamic test article, proprietary fan internals or fully detailed fastener schedule.
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Stations X: 0 / 60 / 260 / 510 / 860 / 1260 / 1410 / 1610 / 1640 mm.

Flow order: inlet -> honeycomb/screens -> contraction -> clear test -> diffuser -> plenum -> fan -> guarded outlet.

Contraction area ratio 2.016:1; linear prototype contour, not optimized. Diffuser wall half-angle ~5.71 deg.

Fan envelope 200 L /250 OD with 200 port is an assumption. Supplier envelope and connector can change total length.

Nominal butt-joint module lengths exclude gasket compression and final adapter detail; allow table clearance.
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P01 inlet | P02 settling | P03 contraction | P08-P11 clear test | P14 diffuser | P17/P18 fan plenum.

E01 fan envelope | E04 honeycomb | E05/E06 screen envelopes | F01-F05 base rails | A01-A05 manual pitch mount.

Exploded offsets are illustrative. STEP assembly, individual STEP files and register share the same part IDs.

Blue transparent R01 is clearance only, not a valid aircraft geometry. No airfoil/flight performance inferred.
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P01-T / Bellmouth faceted inlet top

Material: ply / t 6 mm

Flat bbox 63.25 x460.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P01-B / Bellmouth faceted inlet bottom

Material: ply / t 6 mm

Flat bbox 63.25 x460.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P01-R / Bellmouth faceted inlet right

Material: ply / t 6 mm

Flat bbox 63.25 x412.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P01-L / Bellmouth faceted inlet left

Material: ply / t 6 mm

Flat bbox 63.25 x412.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P02-T / Settling chamber top

Material: ply / t 6 mm

Flat bbox 200.00 x420.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P02-B / Settling chamber bottom

Material: ply / t 6 mm

Flat bbox 200.00 x420.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P02-R / Settling chamber right

Material: ply / t 6 mm

Flat bbox 200.00 x372.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P02-L / Settling chamber left

Material: ply / t 6 mm

Flat bbox 200.00 x372.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

DXF units mm / 1:1 nominal. Preview not to scale. Check thickness, kerf, expansion, joint overlap, screws and fan interface before cutting.
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P03-T / Contraction (linear prototype) top

Material: ply / t 6 mm

Flat bbox 255.98 x420.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P03-B / Contraction (linear prototype) bottom

Material: ply / t 6 mm

Flat bbox 255.98 x420.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P03-R / Contraction (linear prototype) right

Material: ply / t 6 mm

Flat bbox 257.10 x372.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P03-L / Contraction (linear prototype) left

Material: ply / t 6 mm

Flat bbox 257.10 x372.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P04 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 460.00 x400.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P05 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 460.00 x400.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P06 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 340.00 x290.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P07 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 340.00 x290.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

DXF units mm / 1:1 nominal. Preview not to scale. Check thickness, kerf, expansion, joint overlap, screws and fan interface before cutting.
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P08 / Test floor / sealed 50 x 12 stem slot

Material: ply / t 9 mm

Flat bbox 350.00 x300.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P09 / Clear test roof

Material: clear / t 3 mm

Flat bbox 350.00 x300.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P10 / Clear test side

Material: clear / t 3 mm

Flat bbox 350.00 x262.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P11 / Clear test side

Material: clear / t 3 mm

Flat bbox 350.00 x262.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P12 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 340.00 x290.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P13 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 340.00 x290.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P14-T / Low-angle diffuser top

Material: ply / t 6 mm

Flat bbox 402.00 x380.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P14-B / Low-angle diffuser bottom

Material: ply / t 6 mm

Flat bbox 402.00 x380.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

DXF units mm / 1:1 nominal. Preview not to scale. Check thickness, kerf, expansion, joint overlap, screws and fan interface before cutting.
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P14-R / Low-angle diffuser right

Material: ply / t 6 mm

Flat bbox 402.00 x342.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P14-L / Low-angle diffuser left

Material: ply / t 6 mm

Flat bbox 402.00 x342.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P15 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 420.00 x370.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P16 / Module flange / M5 clearance

Material: ply / t 6 mm

Flat bbox 420.00 x370.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P17-T / Fan plenum top

Material: ply / t 6 mm

Flat bbox 150.00 x380.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P17-B / Fan plenum bottom

Material: ply / t 6 mm

Flat bbox 150.00 x380.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P17-R / Fan plenum right

Material: ply / t 6 mm

Flat bbox 150.00 x342.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

P17-L / Fan plenum left

Material: ply / t 6 mm

Flat bbox 150.00 x342.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

DXF units mm / 1:1 nominal. Preview not to scale. Check thickness, kerf, expansion, joint overlap, screws and fan interface before cutting.
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P18 / Fan bulkhead / provisional 200 mm port

Material: ply / t 6 mm

Flat bbox 392.00 x342.00 mm

Qty 1 / see part-specific DXF

No kerf / nesting / edge bevel allowance

HOLD: shop joint + seal detailing

DXF units mm / 1:1 nominal. Preview not to scale. Check thickness, kerf, expansion, joint overlap, screws and fan interface before cutting.
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A01  Manual mount base / M5 holes

Envelope 70.0 x60.0 x6.0 mm. 6 mm aluminum 70x60, holes 50x40 pattern; mount to external fixture, seal floor separately

A02  8 mm support stem / 137 mm

Envelope 8.0 x8.0 x137.0 mm. Ground rod + clamp. Deflection check and overload retention needed; not a calibrated balance

A03  Printed pitch clevis side / M5 pivot

Envelope 32.0 x5.0 x36.0 mm. RFQ geometry; print orientation, fasteners and strength to verify

A04  Printed pitch clevis side / M5 pivot

Envelope 32.0 x5.0 x36.0 mm. RFQ geometry; print orientation, fasteners and strength to verify

A05  M5 pivot envelope

Envelope 5.0 x40.0 x5.0 mm. Use shoulder bolt/bushings and locknut; no free swinging model

Pitch axis through approximate model CG. Manual range study -4 to +16 deg; validate swept envelope before use.

Lock pivot with shoulder bolt / bush / locknut; add positive retention. No freely suspended or hand-held model in airflow.

External stem support must connect to base fixture, not load clear windows. Seal the floor slot around the stem.

A01: 70x60x6 aluminum base / four 5.5 mm holes at +/-25 X, +/-20 Y; mount interface remains a hold point.

A03/A04 are print mockups, not rated load parts; proof-check with no fan and model restraint before any operation.

Tufts + LED + existing phone video. Anemometer for survey only; verify low-speed resolution and calibration.

At 2 m/s: Q=540 m3/h; 1:40 chord ~0.034 m gives Re~4,600. Not flight-Re simulation.
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B01 6 mm plywood + panel cutting stock 1 sheet / ~1220x2440 1,200

B02 9 mm floor/support offcuts 1 lot 400

B03 Clear polycarbonate 3 mm cut pieces 3 panels + trim allowance 1,200

B04 2020 aluminum profile 5 m allowance 1,000

B05 M5 fasteners / brackets / roof clips 1 lot 700

B06 Gasket / split stem seal / tape 1 lot 450

B07 Honeycomb 420x360x50 1 panel 600

B08 Flow-conditioning screens 2 x420x360 300

B09 Mixed-flow inline fan, 200 mm class 1 provisional unit 3,500

B10 Fan-compatible speed controller 1 700

B11 Fan adapter / flexible connector 1 lot 400

B12 Two fan guards / retaining fixings 2 350

B13 Electrical protective enclosure / isolation / qualified wiring 1 lot 1,200

B14 Manual pitch fixture / scale / clamps 1 set 1,000

B15 Prototype print + finish / small test model 1 lot 800

B16 Tufts / LED / phone mount 1 set 1,000

B17 Low-speed anemometer / survey allowance 1 1,500

B18 Sealant / interior finishing 1 lot 600

B19 Cutting/drilling service allowance 1 lot 1,000

B20 Delivery / tax variance allowance 1 reserve 800

Subtotal THB 18,700 + contingency 1,300 = THB 20,000 ceiling.

All rows are allowances, not quotations. Only profile listing has an observed unit-price reference.

Fan / controller / anemometer and cutting quotes can exceed allowances. Obtain VAT-inclusive landed RFQs first.

Owner provides phone, table, DIY assembly and basic tools. No force balance / DAQ / fog / motorized motion.

Do not spend contingency before supplier interfaces and mandatory guards/electrical protection are covered.
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1. Verify table >=1800x600 mm, load capacity and keep inlet/outlet clear; no inlet-exhaust recirculation.

2. RFQ fan for installed Q=540 m3/h at preliminary 50 Pa design allowance; require full Q-P curve.

   50 Pa is a selection allowance, NOT calculated loss. Revise after screen/honeycomb/adapter loss assessment.

3. Confirm supplier fan OD/length/hole pattern, controller compatibility, guards and electrician design before buying.

4. Dry-fit module panels, flange drilling jig and thickness; seal grain / corners. Inspect clear-panel fit and deflection.

5. Fit honeycomb aligned with X, screens taut/parallel; ensure no loose mesh or parts can reach fan.

6. Assemble guarded fan, flexible connector and isolation on base. Electrical installation by qualified person.

7. Test without model: current/temperature, vibration, leakage, fan protection and shutdown. Ramp speed gradually.

8. Survey a test-section grid at several speeds. Record uniformity, angularity, repeatability; do not assume low turbulence.

9. Fit and retain model; check AoA sweep/clearance, stem seal, support deflection, camera view and tuft disturbance.

10. Log geometry revision, scale, speed/conditions, angle and video time. Compare same-Re/same-surface cases.

HOLD POINTS BEFORE RELEASE: fan interface, guard aperture, screen material/porosity, panel deflection,

fastener/roof-clip schedule, gasket stack-up, printed yoke proof test, electrical design and sensor resolution.

Flow quality, fan duty, noise and low-Re model relevance are not validated by this CAD package.

Optional phase: calibrated L/D/M balance + DAQ and controlled-motion rig require separate scope, budget and safety review.
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CAD: CadQuery 2.6.1 source + parameter JSON + named STEP assembly + exploded STEP + individual STEP parts.

2D: individual developed DXFs (mm) + GA SVG. A03/FN aircraft geometry is not altered by this package.

BOM: parts register, quantity-based budget CSV and purchasing holds. No procurement performed.

Profile listing: Arduino4Pro C004, 2020 / 490 g per m / observed 18 THB per 10 cm (regular 19).

https://www.arduino4pro.com/product/129/  (16 Oct 2026; tax/delivery/stock to confirm)

Fan reference only: VENTS TT PRO 200 series datasheet states max free-air ~1040 m3/h on high speed.

https://ventilation-system.com/download/tt-pro-datasheet-1357.pdf

Candidate is NOT selected/quoted. Maximum free-air figure does not prove required installed duty or fit.

NASA tunnel layout / component order:

https://www.grc.nasa.gov/www/k-12/WindTunnel/wandering_windtunnel.html

NASA similarity / Reynolds number:

https://www1.grc.nasa.gov/beginners-guide-to-aeronautics/similarity-parameters/

R01 clearance uses old concept dimensions 9.2 m span /6.8 m length, not frozen aircraft CAD.

User goal: surface flow / model attitude effects, not certification. No measured performance claimed.

No prescribed hot steam / combustion smoke. Baseline does not require a smoke generator.


